











FAU 8971

Wood River Streetscape Phase 2
Section 18-00047-03-LS

City of Wood River

TRAFFIC CONTROL AND PROTECTION

This work consists of furnishing, installing, maintaining and removing all traffic control devices
for Traffic Control and Protection as shown on Highway Standards 701501, 701801, and
701901 included in the plans, as directed by the Engineer, in accordance with the TRAFFIC
CONTROL PLAN and Section 701 of Standard Specifications, and as herein specified.

Throughout the construction period, all material piles, equipment, open excavations or other
obstructions or hazards to motorists or pedestrians shall be fenced or protected by barricades
with proper lighting.

This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION, of the standard specified, which price shall include all work as specified herein
and any other provision required by law for the protection and safety of property and individuals
in a construction zone, and no additional compensation will be allowed.

PAVEMENT REMOVAL

This work consists of the removal and disposal of existing pavements as shown on the plans, as
directed by the Engineer, and in accordance with Section 440 of the Standard Specifications.

Pavements to be removed under this item are the existing reinforced concrete pavements to be
removed to allow for the pavement reconstruction work.

Removal of existing pavements under this item shall include the existing bituminous overlays as
shown on the plans and any sub-base that may be present.

This work will be paid for at the contract unit price per square yard for PAVEMENT REMOVAL,
as herein specified.

COMBINATION CURB AND GUTTER REMOVAL

This work consists of the removal and disposal of the existing curb and gutters as shown on the
plans, as directed by the Engineer and in accordance with Section 440 of the Standard
Specifications, and as herein specified.

Curb and gutters to be removed under this item generally conform to the Highway Standards for
Combination Concrete Curb and Gutter. The Contractor's attention is drawn to the fact that
some concrete curb and gutters to be removed are adjacent to existing pavements that are not
being removed. These Curb and Gutters are likely tied to the existing pavement and the
Contractor shall saw cut the bars or otherwise take whatever precautions necessary to protect
the pavements that are to remain. Any damage to the existing pavements shall be repaired or
otherwise reconstructed to the satisfaction of the Engineer. Costs will be at the Contractor's
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expense.

This work will be paid for at the contract unit price per foot for COMBINATION CURB AND
GUTTER REMOVAL, as herein specified.

DRIVEWAY PAVEMENT REMOVAL

This work consists of the removal and disposal of existing pavements as shown on the plans, as
directed by the Engineer, and in accordance with Section 440 of the Standard Specifications.

Entrance pavements to be removed under this item are existing concrete or asphalt pavements.
These pavements generally conform to the IDOT entrance policy except the concrete
pavements may be reinforced. The driveway pavements may be tied to the existing concrete
aprons that will remain. The Contractor shall saw cut the bars or otherwise take whatever
precautions necessary to protect the aprons that are to remain. Any damage to the existing
aprons shall be repaired or otherwise reconstructed to the satisfaction of the Engineer. Costs
will be at the Contractor's expense.

This work will be paid for at the contract unit price per square yard for DRIVEWAY PAVEMENT
REMOVAL, as herein specified.

SIDEWALK REMOVAL

This work consists of the removal and disposal of existing sidewalks as shown on the plans, as
directed by the Engineer, and in accordance with Section 440 of the Standard Specifications.

Sidewalks to be removed under this item are existing concrete or asphalt sidewalks. These
sidewalks or walkways vary in composition and thickness throughout the project limits. The
Contractor shall preserve and protect buildings adjacent to sidewalk being removed to prevent
damage to the building and foundations. The Contractor shall also preserve and protect
existing electrical systems, access boxes, and street lights adjacent to or embedded in the
existing sidewalk during removal operations. The Contractor's attention is drawn to the fact that
pipe or downspout drains exist, cross the existing sidewalks, and drain to existing curb openings
along the adjacent roadway. The Contractor shall take whatever precautions necessary to
protect the drains during removal of the existing sidewalk.

This work will be paid for at the contract unit price per square foot for SIDEWALK REMOVAL,
as herein specified.
UTILITY PROTECTION PAD

This work consists of the Utility Protection Pads as shown on the plans, as directed by the
Engineer, and in accordance with Section 424 of the Standard Specifications.
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The Utility Protection Pads are to be constructed at the proposed electrical and light standard
blockouts as detailed on the plans. It is the intent of this provision that the blockouts are to be a
separate construction operation from the sidewalk or sidewalk special construction. All
blackouts shall be separated from all adjacent items with preformed joint filler as indicated on
the plans.

Hand finishing will be required in order to shape the pad at the light standard and the electrical
access box as indicated.

This work will be paid for at the contract unit price per square yard for UTILITY PROTECTION
PAD, as herein specified.

SIGN SUPPORT SPECIAL

This work consists of furnishing all labor, materials, and equipment necessary to the installation
of Sign Support Special as shown on the plans, as directed by the Engineer, in accordance with
the applicable portions of Sections 729 and 1006 of the Standard Specifications and as herein
specified.

Sign Support Special as herein specified includes all excavations, concrete foundation,
aluminum post base, 4 inch fluted aluminum sign post, bolt on aluminum sign frame, sign panel
R1-1 (STOP SIGN}, two-way street sign trim assembly (90-degrees), two two-way (double
faced) street signs 6" X 36" (cantilevered), acorn-style finial, and all necessary brackets and
hardware to complete the installation. All signs shall be furnished by the Contractor.

The traffic signs furnished shall include the reverse (back) side of the sign with a powder coated
factory applied black finish to match the sign post. The street signs to be utilized shall conform
to manufacturer's specifications and shall be Brandon Industries, Holophane.

The finial for the top of each pole shall be an acorn-style design and constructed of cast
aluminum. All fasteners used to attach the finial to the pole shall be stainless steel.

The post shall be constructed from heavy wall, cast aluminum produced from certified ASTM
356.1 ingot per ASTM 8179-95a or ASTM 826-95. All hardware shall be tamper resistant
stainless steel. Anchor bolts are to be completely hot dip galvanized. Design shall be fluted.
Nominal average outside diameter shall be 4" and shall be approximately 12' in height. Poles
shall either be one piece with a welded or cast integral base or two-piece consisting of the pole
with a slip over base. Poles with integral base shall be constructed of cast aluminum. The pole
shall be circumferentially welded to the base casting. All exposed welds shall be ground smooth
and shall be done according to ANSI/AWS D1.2-90. All welders shall be certified per Section 5
of ANSI/AWS D1.2-90.

Traffic sign trim shall be constructed of one-piece heavy wall cast aluminum. The bottom of the
traffic sign trim shall be mounted at 7'-0" above the finished pole base height. The sign trim shall
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either be bolt on or a clamp on assembly. All fasteners shall be stainless steel and finished color
to match the decorative pole assembly.

Street Sign Trim: Street sign trim shall be constructed of one-piece heavy wall cast aluminum.
Each decorative metal post shall have two (2) sign trims installed at 90-degree angles or as
approved by the Engineer. The sign trim shall accommodate one 6" x 36" dual sided street sign
and be cantilevered from the post assembly. All fasteners used shall be stainless steel and color
finished to match the decorative metal post assembly.

Post and fixture finish shall consist of cleaning, etching and rinsing followed by a protective
chromate primer, deionized water rinse, over dry off and top coated with thermoset TGIC super
polyester powder coat finish. The finish shall pass the AAMA 605.02 performance specification,
which includes passing a 3,000-hour salt spray test for corrosion resistance.

All fasteners used in the construction of the decorative metal post assembly shall be stainless
steel with a powder-coated finish black to match.

Concrete foundations shall conform to the manufacturer's specifications.

All materials for Sign Support Special shall be high intensity and not engineer grade if offered as
an option by the manufacturer.

The following manufacturer's model numbers have been provided for informational purposes
only. The City of Wood River will have final acceptance of the material.

Brandon Industries

Pole: SP4X14 BK (with street signs) or SP4X12 (without street signs)/BK
Base: SB-94/BK

Finial: FIN-A4/BK

Street Sign Trim: TDS0636 (2-way)/BK

Traffic Sign Trim: TSTOP30N/BK

Holophane

Pole/Base Assembly: Wadsworth W12F4/17-A/BK

Finial: Acorn/BK

Street Sign Trim: STS2R/C02 (90)4-

A/BK Traffic Sign Trim:  OCS30/CO-CA/BK

This work will be paid for at the contract unit price each for SIGN SUPPORT SPECIAL, as
herein specified.
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PAVEMENT IMPRINTING

This work consists of constructing an Aggregate Reinforced Thermoplastic System for texturing
pedestrian crosswalks as shown on the plans, as directed by the Engineer, and as herein
specified.

The pavement texturing system shall be "StreetPrintXD" system. The textured pavement shall
be constructed at the locations shown on the plans in accordance with the manufacturer's
recommendations. The textured pavement shall be colored and textured as "Santa Fe Clay"
colored "Offset Brick" pattern as described by "StreetPrintXD" Pavement Texturing pattern and
color. Texturing and related materials shall conform to ASTM D-2496 for bond strength, ASTM
D-256, Method A for Impact Resistance for Plastics, and AASHTO T250 for Thermoplastic
Traffic Line Material.

Surface Preparation: The asphalt surface shall be dry and free of dirt, debris, oil, moisture, or
anything that would adversely affect the installation of "StreetPrintXD" coating system. All loose
material on the asphalt surface shall be removed by mechanical brooming or blowing clean
using a backpack blower or compressed air. Any difficult to remove dirt shall be removed using
a pressure washer. Surfaces shall be clean to a width 2 feet outside of the proposed treatment
area.

Heating of Asphalt: When stamped patterns are applied to new pavement surfaces, the pattern
shall be applied only once the surface temperature has cooled to below 200°F. For the reheated
stamping process, the upper portion of the asphalt surface shall be heated using reciprocating
infra-red re-heating equipment to make the upper portion of the asphalt surface pliable enough
to accept the imprint of the template. Overheating of the asphalt shall not be permitted. Direct
flame heaters shall not be allowed for the purpose of heating the asphalt. Hot air portable
heaters may only be used for heating isolated areas. The temperature of the asphalt surface
shall be regularly monitored during the reheating process. The asphalt surface temperature
shall not exceed 325°F as determined by reading a calibrated infra-read thermometer. The
thermometer reading should be taken with the thermometer at least 2 feet away from the
propane fired infra-red heaters. If, during the re-heating process, the surface is overheated and
begins to emit black smoke, the Contractor shall stop work immediately. The damaged surface
area shall be removed by milling the upper 1" and replaced by a partial depth patch with the top
most layer matching the existing surface layer mix and binder. Patching and all work associated
with the repair effort shall be at the cost of the Contractor.

Surface Imprinting: When the pavement surface has reached the required imprinting
temperature, the first (3/8" diameter wire rope) template shall be placed in position then pressed
into the surface using vibratory plate compactors. Once the top of the template is level with the
surrounding asphalt surface, the template shall be removed. Areas that have an imprint depth
less than the depth of the template shall be re-heated and re-stamped in order to achieve the
required depth. Any areas that do not result in the desired depth shall be re-imprinted with hand
held finishing tool in accordance with the manufacturer's specifications.

Installing the Aggregate Reinforced Thermoplastic and Sand: The asphalt surface shall be dry
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and free of dirt, debris, oil, moisture, or anything that would adversely affect the installation. The
ambient air temperature and the pavement temperature shall be above 45 degrees.

Place the Aggregate Reinforced Thermoplastic sheets over top of the imprinted asphalt surface
in-line with the imprinted pattern. The sheets shall be butted together with no overlap and cover
the entire area designated to receive the system.

Using re-heating equipment designed to reciprocate and as approved by the Engineer, heat
shall be applied to the thermoplastic to gradually raise the temperature so that the thermoplastic
is melted all the way through and begins to flow into the grout lines and fuse with the asphalt
and the adjoining sheets. As the Aggregate Reinforced Thermoplastic starts to flow and
adhesion is attained with the asphalt surface, the Aggregated Reinforced Thermoplastic is
seeded evenly into and on top of the thermoplastic using a sand hopper at an approximate rate
of one SO pound bag per 200 square feet of designated area. Utilizing a vibratory plate
compactor, the thermoplastic shall be post-printed with a second (1/4" diameter wire rope)
template.

The melted thermoplastic shall be protected from any debris and from traffic until such time as
the thermoplastic cools and hardens to the temperature of the adjacent pavement.

Coating Installation: The StreetBond HW Surfacing System shall be installed by applying at
least four thin layers of Street Bond SP1SOE coating material to the asphalt surface. Each
application of coating material shall be allowed to dry completely before applying the next layer.
The color of the coating system shall be as per the drawings.

Each layer of the coating system shall consist of the same color. The coating application shall
be spray applied and broomed to work the material into the asphalt surface. Subsequent
applications shall be sprayed and rolled, using a 1" to 1W nap roller or sprayed and broomed.
The Contractor shall use StreetPrint recommended spray equipment. Total coverage area of
combined coating materials shall not be more than 1SO square feet per pail of StreetBond
SP1SOE coating.

The Contractor shall apply the StreetBond HW Surfacing System only when the air temperature
is at least SO°F and rising and will not drop below SO°F within 8 hours of application of the
coating material. There should be no precipitation expected within 2 hours after applying the
final layer of StreetBond SP1SOE.

Stamping Depth: Upon completion, the patterned area shall be checked for proper depth of
print, by taking random samples. 98% of the stamped area shall have an imprint depth of 1/4
inch. If any sample areas have an imprint depth that is less than 1/4 inch, those areas shall be
re-heated and re-stamped prior to applying the coatings.

The total thickness shall be monitored by measuring the volume of material used per unit area.

For this project an average coverage area for the combined coating layers shall be 1SO square
feet coated per S gallon pail of StreetBond SP1SOE material is used. The
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Contractor shall provide proof of material usage.

All items requiring a cut and installation under the asphalt surface shall be completed prior to
installation of stamped patterned asphalt treatment. The Contractor shall complete all proposed
pavement reconstruction and storm sewer work associated with construction of the bump-outs
prior to installation of the stamped crosswalks at the locations shown in the plans. The City of
Wood River will be milling and resurfacing Ferguson Avenue and Wood River Avenue within the
project limits concurrently with this contract as specified elsewhere in these provisions. The
Contractor cannot initiate installation of the stamped crosswalks until the City completes their
milling and resurfacing operations at each crosswalk location.

Preparation, imprinting, and coloring of the pavement shall be according to the manufacturer's
recommendations. Traffic will not be permitted onto the pavement that is to be textured until
after it has been textured and colored as recommended by the manufacturer. Once all coating
operations are completed, the textured and colored surface shall be allowed to cure for at least
24 hours after the last coating is applied or as directed by the Engineer.

The Contractor shall submit shop drawings, consisting of color and texture samples and
manufacturer's specifications of the textured pavement products and construction procedures to
the Engineer for approval.

This work will be paid for at the contract unit price per square yard for PAVEMENT
IMPRINTING which price shall include all labor, materials, and equipment necessary to
successfully color and texture the pavement.

EXPANSION JOINTS

This work shall consist of constructing expansion joints in concrete pavement, sidewalk,
combination curb and gutter, and utility protection pads in accordance with Articles 420.05(d),
424.07, and 606.07 of the Standard Specifications and Highway Standards 424001, 424016 and
606001, except as herein specified.

Eight (8) inch diameter PVC sleeves shall be placed at all locations where Metal Posts Type A
or Type B will be installed within the limits of the proposed sidewalk. The void space between
the post and the sleeve shall be filled with concrete meeting the approval of the Engineer.

This work will not be paid for separately but shall be included in the contract unit price of the
various concrete items for which the expansion joints are required, and no additional
compensation will be allowed.

DETECTABLE WARNINGS

This work shall consist of the construction of detectable warnings as shown on the plans, as
directed by the Engineer, and in accordance with Article 424.09 of the Standard Specifications,
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except as herein specified.

All detectable warnings shall be brick colored. The Contractor shall submit shop drawings which
include color choices and product samples along with the manufacturer's specifications and
construction procedures for review and approval by the Engineer.

This work will be paid for at the contract unit price per square foot for DETECTABLE
WARNINGS.

PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH, SPECIAL

This work shall consist of constructing a textured Portland Cement Concrete Sidewalk on a
prepared subgrade as shown on the plans, as directed by the Engineer, in accordance with
Section 424 of the Standard Specifications, and as herein specified.

Textured sidewalk shall be brick colored and textured to replicate the appearance of brick
pavers in an offset brick pattern. The Contractor shall submit shop drawings, consisting of color
and texture samples and manufacturer's specifications of the textured sidewalk products and
construction procedures to the Engineer for approval. Following the Engineer's approval of the
color and texture samples, the Contractor shall provide a minimum two foot (2') square by four
inch (4") thick sample of the textured sidewalk, constructed by the Contractor, for approval of
the coloring and texturing technique.

Textured sidewalk shall consist of a Portland cement concrete, colored with a surface-applied
color hardener, stenciled or imprinted for texture. The hardener shall be Scofield "Lithochrome
Color Hardener", Matcrete "Dustone Color Hardener", or Brickform "Color Hardener". The
"mortar joints" in the brick pattern shall remain the same color as the non-pigmented concrete.
The application of the hardener, sealer and texture shall be in strict accordance with the
manufacturer's recommendations.

Curb ramps accessible to the disabled shall not be textured. Curb ramps, including associated
curbs and concrete median (special) shall be constructed with regular Portland cement
concrete.

This work will be paid for at the contract unit price per square foot for PORTLAND CEMENT
CONCRETE SIDEWALK 4 INCH, SPECIAL, which price shall include all work necessary to
construct and successfully color and texture the sidewalk and also provide the sample as herein
specified, and no additional compensation will be allowed.

SIDEWALK GRADES
Sidewalk grades shall be in accordance with the plans, as directed by the Engineer, in

accordance with Section 424 of the Standard Specifications, and in accordance with the Public
Rights of Way Accessibility Guideline (PROWAG).
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Proposed sidewalk elevations shall match the existing elevation at the building or right of way
lines as shown on the typical sections. The maximum cross slope shall not exceed 2%, except
in stamped areas as shown on the plans. which are not considered part of the accessible route,
Curb ramps to be constructed as shown on the plans shall not exceed 8.3%

Compliance with this provision will not be paid for separately but considered as included in the
contract unit price bid for Portland Cement Concrete Sidewalk, 4 inch.

METAL POST, TYPE SPECIFIED

This work consists of the construction of Metal Posts Type A or Type B as shown on the plans,
as directed by the Engineer, and in accordance with Sections 729 and 1006 of the Standard

Specifications, except as herein specified.

Metal posts shall be either enameled steel or polyester coated steel posts with a black finish.
The application rates shown in Articles 1006.29(b)(4) and 1006.29(b)(5} shall apply.

This work will be paid for at the contract unit price per foot for METAL POST - TYPE A or TYPE
B.

OVERHEAD SIGN STRUCTURE — SPAN (SPECIAL)

This work shall consist of fabricating, furnishing and erecting the overhead sign structure according
to the dimensions and details shown on the plans and according to applicable portions of Section
733 of the “Standard Specifications for Road and Bridge Construction.”

This work shall include all material above the foundation, including the anchor bolts, base
plates, sign posts, signs, etc. as required for proper completion of this work. The anchor bolts
shall be coordinated with the concrete foundation design.

All applicable structural components of the OVERHEAD SIGN STRUCTURE — SPAN
(SPECIAL) shall be powder coated in a smooth, semi-gloss black finish.

The Contractor is required to provide a design and shop drawings of the OVERHEAD SIGN
STRUCTURE — SPAN (SPECIAL) and they shall be submitted to the Engineer for approval.
The calculations shall be prepared and sealed by an lllinois Licensed Structural Engineer.
This work shall be paid for at the contract unit price per lump sum for OVERHEAD SIGN
STRUCTURE — SPAN (SPECIAL).

SEEDING AND EXCAVATION

This work consists of all of the excavation, backfilling, grading and seeding required to complete
the project.
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This work shall be done in accordance with Section 202, Section 211, Section 250 and Section
251 of the Standard Specifications, except as herein modified.

Earth excavation will be required at various locations due to the reconstruction of sidewalks and
curbs. Final surfaces shall be backfilled with top soil in accordance with Section 211 or surplus
excavated earth meeting these requirements and shall be graded as directed by the Engineer
and shall provide positive drainage.

All disturbed areas shall be seeded and fertilized in accordance with Section 250 of the
Standard Specifications except that the seeding mixture shall be Class 1 B applied at the rate of
two times the rate shown in Table 1 of Article 250.07 for a total of 400 Ib. /acre. Lime will not be
required.

All seeded areas shall be mulched in accordance with Section 251 of the Standard
Specifications for Method 2, Procedure 2.

The Contractor shall guarantee a minimum of 90 percent uniform growth over the entire seeded
areas(s) with no individual bare area over 1 square foot. Areas sustaining less than 90 percent
uniform growth shall be interseeded or reseeded, as determined by the Engineer, at no
additional cost.

The cost of the earth excavation and seeding work described herein shall not be paid for
separately but shall be included in the unit costs of the various adjacent construction items.
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SUBMITTAL OF EEO/LABOR DOCUMENTATION

Effective: April 2016

This work shall be doné in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and-the “Weekly DBE Trucking

Reports (BDE)" Special Provision, except as here-in modlﬂed

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED. FACSIMILE) and the Statement of
‘Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7). business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the emall address desngnated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:
The Monthly Labor Summary Report (MLSR) shall bersubmitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 PI0148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCII Text File Format”. This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEO Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days
prior to the start of construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and
attached to the email contalmng the MLSR .ixt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the project, and will be considered late if received after midnight ten (10) calendar
days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the Dlstrlct at the IDOT Preconstruction
Conference

The Contractor is required to follow submittal-procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor's responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure to comply with this special provision may result in
the withholding of payments to the contractor, and/or cancellation, termination, or
suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
llinois Department of Transportation -
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred. :
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State of Illinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

~ The Contractor shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

City of Wood River

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.

3



LR406

Page 1 of 1
State of lllinois

DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR
FILLING HMA CORE HOLES WITH NON-SHRINK GROUT

Effective: January 1, 2008

All references to Sections and Articles in this Special Provision shall be construed to mean
specific Sections and Articles in the Standard Specifications for Road and Bridge Construction
adopted by the Department of Transportation.

Add the following after the first paragraph of Article 406.07(c) of the Standard Specifications:

“Upon completion of coring for density testing, all free water shall be removed from the core
holes prior to filling. All core holes shall be filled with a non-shrink grout from the
Department’s approved list, which shall be mixed in a separate container prior to placement
in the hole. Only enough water to permit placement and consolidation by rodding shall be
used, and the material shall be struck-off flush with the adjacent pavement.”
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform _15.00 9% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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